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INTERMOUNTAIN SLURRY SEAL, 
INC.
1000 NORTH WARM SPRINGS 
ROAD
SALT LAKE CITY,UT 84116

Project No: F-0273(6)414
Project Name: SR-273; US-89 TO 200 SOUTH KAYSVILLE
Desc of Construction: MIRO-SURFACING
Estimate Completion date on or before 11/01/2009
County: DAVIS (11)

GENEVA ROCK PRODUCTS, INC.
1565 WEST 400 NORTH
OREM,UT 84057

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 50,000.00 15,500.0015,500.0050,000.00 18,000.00Lump 18,000.001
1Public Information Services013150010 3,500.00 10,800.0010,800.003,500.00 1,000.00Lump 1,000.002
1Traffic Control015540005 25,000.00 22,500.0022,500.0025,000.00 73,993.00Lump 73,993.003
4Reconstruct Catch Basin01892001* 4,800.00 4,800.001,200.001,200.00 4,000.00Each 1,000.004

65Reconstruct Valve Box01892004* 27,205.75 25,025.00385.00418.55 26,000.00Each 400.005
59Reconstruct Manhole01892005* 36,802.43 30,090.00510.00623.77 32,450.00Each 550.006
2Reconstruct Monument Box01892006* 951.26 570.00285.00475.63 1,100.00Each 550.007
2Reconstruct Monitoring Well01893000* 979.90 940.00470.00489.95 1,100.00Each 550.008

90206Micro-Surfacing027350010 261,597.40 270,618.003.002.90 270,618.00sq yd 3.009
221Pavement Marking Paint02765005* 5,525.00 5,746.0026.0025.00 7,735.00gal 35.0010
36Pavement Message (Preformed 027680105 5,400.00 7,560.00210.00150.00 7,200.00Each 200.0011

Thermoplastic)

696Pavement Message (Preformed Thermoplastic 027680115 3,995.04 5,220.007.505.74 6,264.00ft 9.0012
Stop Line, Crosswalks - 12 inch)

24Pedestrian Access Ramp - Type 1 Upgrade02771005* 15,600.00 40,800.001,700.00650.00 16,800.00Each 700.0013
12Pedestrian Access Ramp - Type 2 Upgrade02771006* 22,200.00 31,800.002,650.001,850.00 30,000.00Each 2,500.0014

958Surface Course - Pothole Patching02772000* 17,244.00 9,580.0010.0018.00 28,740.00sq ft 30.0015
                                                                                          Subtotal 480,800.78 481,549.00 525,000.00

Total: 480,800.78 481,549.00 525,000.00

Percent of Engineer's Estimate: 109.19 %100.16 %


